STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

05/ 30/ 02
08- 0A5304
08- SBD- 215-11.4/11.8

B I

523, 000. 00 AMOUNT UNDER

PROPGOSALS | SSUED 12 FUND TOTAL HB4N
NUMBER OF Bl DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D
1 376, 051. 00 2
2 452, 698. 00 1
3 454, 606. 70 5
4 569, 114. 00 4
5 575, 575. 00 3

D SUMMARY
I N SAN BERNARDI NO COUNTY | N

DEPARTMENT

SAN BERNARDI NO FROM 1. 0 KM SOUTH TO
0.5 KM NORTH OF UNI VERSI TY PARKVAY

UNDERCRGOSSI NG
W DEN OFFRAMP

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
557, 000

146, 949. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 03/ 02
CONTRACT CODE 'E '
39 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

VANCE CORPORATI ON

2271 N LOCUST AVE
RIALTO CA 92377

FAX

O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD

FAX

SAN DI VAS CA 91773-2911

ALL AMERI CAN ASPHALT
P O BOX 2229

CORONA CA 92878-2229

FAX

M AHVADI CONSTRUCTI ON AND

ENG NEERI NG | NC
133 N PI XLEY ST
ORANGE CA 92868
MATI CH CORPORATI ON

P O BOX 50000

FAX

FAX

SAN BERNARDI NO CA 92412

909 355-4333
00414567
909 355-4339

909 394-4510
00772905
909 394-4750

909 736- 7600
00267073
909 736- 7646

714 538-5156
00743775
714 538-5157

909 825-9100
00149783
909 825-1780

3. 0%
43

PERCENT UNDER EST 28. 10

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



08- 0A5304 Bl D245

08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 30/ 02 06/ 03/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL | NC LEAD COVPLI ANCE
FOUNTAI N VALLEY CA
Hl GHLI GHT ELECTRI C ELECTRI C ( PORTI ON)
RI VERSI DE CA
PACI FI C RESTORATI ON GROUP | RRI GATI ON ( PORTI ON)

CORONA CA



08- 0A5304 Bl D245
08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 30/ 02 06/ 03/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALMEX ENG NEERI NG ASPHALT CONCRETE
Rl VERSI DE CA
Hl GHLI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
PACI FI C RESTORATI ON GROUP | RRI GATI ON
CORONA CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE BERM AND M SCELLANECQUS ASPHALT

CONTI NUED

LI NCOLN CA

MOCRE SI GNALS AND LI GHTI NG
ANAHEI M HI LLS CA

PACI FI C RESTORATI ON
CORONA CA

SM TH AND SON | NC
FALLBROOK CA

SUDHAKAR COVPANY
RI ALTO CA
ON NEXT PAGE

MODI FY Sl GNAL

LANDSCAPI NG

TRAFFI C CONTROL ( PORTI ON)

STRI PI NG



08- 0A5304
08- SBD- 215 SUMMARY
05/ 30/ 02

Bl DDER | D

NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

06/ 03/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 THOVAS AND PRATT EXCAVATI ON AND TRANSPORTI ON PLANS
PI NOLE CA
THOVAS AND PRATT LEAD COVPLI ANCE PLAN AND MONI TORI NG PORTABLE MESSAGE S| GNS
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY I TEMS 4, 5 AND 35 THRU 38 ( PARTI AL)
FREMONT CA
H GH LI GHT ELECTRI C | TEM 39 ( PARTI AL)
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DUGAN CONSTRUCTI ON STORM DRAI' N
M RA LOVA CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

Rl VERSI DE CA

STEI NY AND COVPANY
CORONA CA

SUDHAKAR COVPAN
RI ALTO CA

THOVAS AND PRATT
PI NOLE CA

SI GNAL MODI FI CATI ON

STRI PI NG AND SI GNS

LEAD PLAN



08- 0A5304 Bl D245

08- SBD- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 30/ 02 06/ 03/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 500. 00* 4,500. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 600. 00* 5, 600. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 38, 200. 00* 38, 200. 00
4 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 61 21. 00 1, 281. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,720 .64 1, 740. 80
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 10 37.00 370. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4, 600. 00 9, 200. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 550 38. 00 20, 900. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 82. 00 1, 148. 00
10 (S) 129150 TEMPORARY TRAFFI C SCREEN M 550 12. 00 6, 600. 00
11 150742 REMOVE ROADSI DE S| GN EA 5 86. 00 430. 00
12 023941 REMOVE CONCRETE CURB AND GUTTER M 64 33. 00 2,112.00
13 152320 RESET ROADS| DE SI GN EA 4 108. 00 432. 00
14 023942 RELOCATE TEMPORARY RAI LI NG ( TYPE K) M 250 32.00 8, 000. 00
15 023943 RELOCATE TEMPORARY CRASH CUSHI ON MODULE EA 14 82. 00 1, 148. 00
16 152390 RELOCATE ROADSI DE SI GN EA 7 135. 00 945, 00
17 (S) 023944 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 060 1. 30 3,978. 00
(62.5 MV MAXI MUM)
18 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 13 46. 00 598. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
20 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 1, 320 24. 00 31, 680. 00
(AERIALLY DEPCSI TED LEAD)
21 (S) 208000 | RRI GATI ON SYSTEM LS LUVMP SUM 11, 000. 00* 11, 000. 00
22 260201 CLASS 2 AGGREGATE BASE VB 970 35. 00 33, 950. 00
23 290211 ASPHALT TREATED PERVEABLE BASE VB 120 100. 00 12, 000. 00
24 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 140 75. 00 10, 500. 00
25 390155 ASPHALT CONCRETE ( TYPE A) TONN 1, 750 50. 00 87, 500. 00
26 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 10 52. 00 520. 00
AREA)
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 460 6. 00 2, 760. 00
28 023945 M NOR CONCRETE VB 1 3, 800. 00 3, 800. 00
(DRAI NAGE | NLET AND GUTTER DEPRESSI ON)
29 566011 ROADSI DE SI GN - ONE POST EA 4 320. 00 1, 280. 00
30 620913 600 MM ALTERNATI VE Pl PE CULVERT M 160 83. 00 13, 280. 00
31 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 460 27. 00 12, 420. 00
32 731502 M NOR CONCRETE (M SCELLANEQUS VB 8 700. 00 5, 600. 00
CONSTRUCTI ON)
33 750007 FRAVE AND GRATE EA 1 350. 00 350. 00



08- 0A5304 Bl D245

08- SBD- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 30/ 02 06/ 03/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 820107 DEL| NEATOR ( CLASS 1) EA 17 42.00 714.00
35 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 72 29. 00 2, 088. 00
36 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 820 1.05 1,911. 00
( SPRAYABLE)
37 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 11 3.20 35. 20
38 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 3.20 480. 00
39 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 32, 000. 00* 32, 000. 00

TOTAL 376, 051. 00



08- 0A5304 Bl D245

08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 30/ 02 06/ 03/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 500. 00* 4500. 00 11, 000. 00* 11000. 00 4, 500. 00* 4500. 00 25, 000. 00* 25000. 00
2 4,000. 00* 4000. 00 3, 160. 00* 3160. 00 7, 500. 00* 7500. 00 3, 200. 00~ 3200. 00
3 38, 000. 00* 38000. 00 16, 600. 00* 16600. 00 75, 000. 00* 75000. 00 81, 500. 00* 81500. 00
4 20. 00 1220. 00 21.10 1287. 10 25.00 1525. 00 22.00 1342. 00
5 1.30 3536. 00 1.22 3318. 40 1.50 4080. 00 65 1768. 00
6 30. 00 300. 00 37.00 370. 00 50. 00 500. 00 39. 00 390. 00
7 3, 000. 00 6000. 00 4, 600. 00 9200. 00 8, 500. 00 17000. 00 2,700. 00 5400. 00
8 43. 00 23650. 00 59. 00 32450. 00 60. 00 33000. 00 39. 00 21450. 00
9 300. 00 4200. 00 1, 550. 00 21700. 00 450. 00 6300. 00 572.00 8008. 00
10 8. 00 4400. 00 8. 90 4895. 00 10. 00 5500. 00 17.50 9625. 00
11 100. 00 500. 00 79. 00 395. 00 100. 00 500. 00 82. 00 410. 00
12 20. 00 1280. 00 36. 00 2304. 00 25.00 1600. 00 35. 50 2272.00
13 100. 00 400. 00 132. 00 528. 00 150. 00 600. 00 137.50 550. 00
14 8. 00 2000. 00 11. 30 2825. 00 12. 00 3000. 00 7.50 1875. 00
15 50. 00 700. 00 100. 00 1400. 00 150. 00 2100. 00 44.00 616. 00
16 100. 00 700. 00 132. 00 924. 00 150. 00 1050. 00 236. 00 1652. 00
17 2.50 7650. 00 4.10 12546. 00 3.00 9180. 00 2.30 7038. 00
18 110. 00 1430. 00 190. 00 2470. 00 250. 00 3250. 00 320. 00 4160. 00
19 5, 000. 00* 5000. 00 22, 000. 00* 22000. 00 5, 000. 00* 5000. 00 34, 000. 00* 34000. 00
20 50. 00 66000. 00 51. 00 67320. 00 65. 00 85800. 00 58. 50 77220. 00
21 12, 000. 00* 12000. 00 11, 000. 00* 11000. 00 12, 500. 00* 12500. 00 11, 000. 00* 11000. 00
22 45. 00 43650. 00 28.70 27839. 00 60. 00 58200. 00 33. 50 32495. 00
23 176. 00 21120. 00 99. 00 11880. 00 125. 00 15000. 00 135. 00 16200. 00
24 94. 00 13160. 00 205. 00 28700. 00 85. 00 11900. 00 118. 00 16520. 00
25 58. 00 101500. 00 49. 00 85750. 00 60. 00 105000. 00 52.70 92225. 00
26 28. 00 280. 00 27.00 270. 00 100. 00 1000. 00 325. 00 3250. 00
27 6. 00 2760. 00 6. 50 2990. 00 8. 00 3680. 00 9.50 4370. 00
28 1, 100. 00 1100. 00 1, 500. 00 1500. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
29 200. 00 800. 00 370. 00 1480. 00 300. 00 1200. 00 385. 00 1540. 00
30 140. 00 22400. 00 60. 00 9600. 00 145. 00 23200. 00 303. 00 48480. 00
31 28. 00 12880. 00 30. 00 13800. 00 30. 00 13800. 00 71. 25 32775. 00
32 550. 00 4400. 00 556. 00 4448. 00 425. 00 3400. 00 668. 00 5344. 00
33 300. 00 300. 00 1, 600. 00 1600. 00 775.00 775. 00 614. 00 614. 00
34 30. 00 510. 00 48. 00 816. 00 50. 00 850. 00 50. 00 850. 00
35 55. 00 3960. 00 29. 00 2088. 00 70. 00 5040. 00 30. 00 2160. 00
36 2.00 3640. 00 .90 1638. 00 2.00 3640. 00 .95 1729. 00
37 2.00 22.00 3.20 35. 20 4.00 44.00 4.00 44.00
38 5.00 750. 00 3.20 480. 00 6. 00 900. 00 4.00 600. 00
39 32, 000. 00* 32000. 00 32, 000. 00* 32000. 00 39, 000. 00* 39000. 00 14, 903. 00* 14903. 00
TOT 452, 698. 00 454, 606. 70 569, 114. 00 575, 575. 00



